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Proprietary & Confidential: 
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more. 
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     NEWSPAPER ADVERTISEMENT 
                                                              
                                                             TENDER NOTICE: 

 
 
 
    
 
                               

NIT Andhra Pradesh, Tadepalligudem 
 
 

 Ref No: NITANP/SMMD/TENDER/2023-24/44 - Retender              Date: 09.11.2023 
 
Box Tenders/Open Tenders are hereby invited through CPP from reputed 
registered Contractor/Contracting Firm for providing the following services at                  
NIT-Andhra Pradesh, Tadepalligudem, West Godavari district. 

 
“Construction of children’s park near Residential Quarters at NIT Andhra Pradesh, 

Tadepalligudem” 
 

Addressed to: 
                                                             Tender Box 

Material Management Disposal Section, 

Sardar Vallabhbhai Patel Administrative Vista Building, 

NIT Andhra Pradesh, Kadakatla, Near NH-16 

                     Tadepalligudem-534101, West Godavari District, Andhra Pradesh 

 
The above Tender name and Ref. No. should be Super-Scribed in the Main 
Envelope containing the bid documents. 

 
Tender Schedules can be downloaded from NIT Andhra Pradesh website from 
09.11.2023 onwards. Bidders need to submit hard copy with relevant documents with 
self-attested. 

 
The last date for submission of tenders is 30.11.2023 up to 03.00PM. 
For further details regarding Tender notification & specifications, please visit 
www.nitandhra.ac.in/main/tender . 

 
 

Date: 09.11.2023. 
NIT Andhra Pradesh, 
Tadepalligudem. 

http://www.nitandhra.ac.in/main/tender
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TIME SCHEDULE OF VARIOUS TENDER RELATED EVENTS 
 

 Construction of children’s park near Residential Quarters at NIT Andhra Pradesh, 
Tadepalligudem 

 

Bid Document downloading 
Start date/ Time 

 
09.11.2023 at 05.00PM. 

Bid Document downloading 
End Date / Time 

 
29.11.2023 at 05.00PM. 

 
Pre-Bid meeting 

 
20.11.2023 at 03.30PM. 

Last Date and Time for 
receipt of Bids 

 
30.11.2023 at 03.00PM. 

Technical Bid Opening Date 
/Time 

 
30.11.2023 at 03.30PM. 

Financial Bid Opening Date 
/ Time 

 
Will be intimated later 

 
Contact Person 

 
The Associate Dean (P&D, SEMW/SEIE), 

 NIT Andhra Pradesh, Tadepalligudem. 
Email: ad_pdca@nitandhra.ac.in 

 

 
Reference No: 

 

NITANP/SMMD/TENDER/2023-24/44 - Retender              
Date: 09.11.2023 

 
                    

 
 
 
 
 
 
 
 

Signature of the Bidder with stamp 

mailto:ad_pdca@nitandhra.ac.in
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CLARIFICATIONS 

Queries, if any, can be made through e-mail only to ad_pdca@nitandhra.ac.in  

and cc to purchase@nitandhra.ac.in on or before 20.11.2023. Queries received via 

any mode other than e-mail id mentioned above shall not be entertained. The queries 

should only be sent in the following format on the official letter head of the company. 

 
 

S. No. 
Page No.  

(Tender Ref.) 
Clause  

(Tender Ref.) 
Description  
(Tender Ref.) 

Query 

     

 

 
If there is any addendum/corrigendum related to tenders, it shall only be published 

on NIT- Andhra Pradesh website (www.nitandhra.ac.in) and 

https://eprocure.gov.in/epublish/app. The Bidders are advised to check NIT-Andhra 

Pradesh website and Central Public procurement portal regularly. No other mode of 

notice will be given. 

The Bidders are requested to submit the bids after issue of clarifications duly 

considering the changes made, if any. Bidders are totally responsible for 

incorporating/complying the changes/ amendments issued, if any, during pre-bid meeting 

in their bid. 

If the last date of receiving/opening of the bids coincides with a holiday, then the 

next working day shall be the receiving/opening date. 

The bid along with relevant documents should be attached with original EMD and        

Tender processing fee. Physical submission of bid only shall be considered. 

 
 
 
 
 
    Associate Dean,SMMD 
    NIT ANDHRA PRADESH 
 

mailto:ad_pdca@nitandhra.ac.in
mailto:purchase@nitandhra.ac.in
http://www.nitandhra.ac.in/
https://eprocure.gov.in/
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BID 

 

File No: NITANP/SMMD/TENDER/2023-24/44 - Retender              Date: 09.11.2023 

 
     Sub: Construction of children’s park near Residential Quarters at NIT Andhra 

Pradesh, Tadepalligudem 

 
Sir/Madam, 

Bids are invited on the Box/Open Tender platform from the reputed registered 

Contractors/Contracting firm in the relevant experience. The details of bidding conditions 

and other terms can be downloaded from the NIT Andhra Pradesh website and Central 

Public procurement Portal. 

The attested copies of all the documents of bid, signed undertaking of Bidder 

should be submitted offline mode only to The Director, NIT Andhra Pradesh, 

Tadepalligudem, on or before opening of bid. 

The participating Bidder/s shall have to pay tender processing fee (non-

refundable) and EMD for the amounts specified in the Statement related to bids, in the 

form of DD drawn in favor of the Director, NIT Andhra Pradesh, Tadepalligudem. 

Further, the Successful Bidder shall furnish a part of a bid as Performance 

Guarantee specified in the Statement related to bids, to be paid in the form of BG as 

mentioned in the Tender Schedule. 

NIT Andhra Pradesh, Tadepalligudem, will not accept the tenders from 

blacklisted contractor/Contracting Firms, whose past performance with NIT-Andhra 

Pradesh was found poor due to delay in similar nature of experience and those with 

failures, and also against whom there have been adverse reports of sub-standard 

quality, as defined in the other parts of the bidding documents. 

 
 
 
 
 
 
 
 
 
 
 

Signature of the Bidder with stamp 
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STATEMENT RELATED TO BIDS 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

 

 

 

 

 

 

 

Name of work  
Construction of children’s park near 
Residential Quarters at NIT Andhra Pradesh, 
Tadepalligudem 

Location of work  NIT Andhra Pradesh 

Estimated Cost Value (ECV)  Rs.19,30,000/-  

Bid Document Fee/ Tender 
Processing Fee (Non-refundable) 

Rs. 1000/- by way of RTGS/NEFT from any 
Nationalized bank drawn in favor of the 
Director NIT Andhra Pradesh, Payable at 
Tadepalligudem. 
Account Name: Director NIT Andhra Pradesh 
A/C No: 35579546371 
IFSC Code: SBIN0016305 
Submit for evidence of payment Receipt. 

EMD 

Rs. 38,600/- by way of DD from any 

Nationalized bank drawn in favor of the 

Director NIT Andhra Pradesh, Payable at 

Tadepalligudem. 

Bid Validity Period 
90 days from the date of opening of financial 
bid 

EMD Validity Period 
90 days from the date of opening of financial 

bid 

Period of furnishing 
Performance Guarantee 

Within 14days from date of receipt of LOA 

Performance Guarantee Value 
5% of contract value as approved by 

competent authority 

Performance Guarantee Validity Period 14 months from the date of completion of work 

Period for signing the order of 

acceptance 
Within 14 days from date of receipt of LOA 
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TENDER SCHEDULE 

PREMEABLE: 
 

National Institute of Technology, Andhra Pradesh is the 31st NIT among the chain of NITs 

started by the Government of India. NIT Andhra Pradesh is established in the state of 

Andhra Pradesh in the academic year 2015 – 2016. 

Sealed tenders (percentage rate) are invited under two bid system i.e., technical bid and financial 

bid from reputed contractor/contracting firms registered for Construction of children’s park near 

Residential Quarters at NIT Andhra Pradesh, Tadepalligudem 

 

SCOPE OF WORK: 

Construction of children’s park near Residential Quarters at NIT Andhra Pradesh, 
Tadepalligudem 

 

1. Provision for levelling 

2. Earth Work Excavation 

3. PCC 1:3:6 

4. Providing and laying Kerb stone of M-25 grade Cement concrete 

5. Filling available excavated earth 

6. Providing and laying of RCC 1:1.5:3 

7. Supply and filling with stone dust 

8. Supply and filling with fine sand 

9. Supply and installation of playing equipment 
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METHOD OF SUBMISSION OF BIDS: 

1. The bid documents can be downloaded from the Institute website 

https://www.nitandhra.ac.in/main/tender and CPP portal https://eprocure.gov.in/epublish/app 

2. The bids should be filled in two bid formats with all the required documents as enclosures 

in separate sealed covers i.e., (a) Part-I Technical bid, (b) Part-II Financial bid 

Two separate sealed covers should be specifically super-scribed as (a) ‘’Technical bid 

for Construction of children’s park near Residential Quarters at NIT Andhra 

Pradesh, Tadepalligudem and (b) ‘’Financial bid for Construction of children’s park 

near Residential Quarters at NIT Andhra Pradesh, Tadepalligudem.  

3. Both the sealed envelopes (a) and (b) are to be kept in another Master envelope, which 

should also be sealed and submitted.  

4. The Master envelope should be super-scribed with “Tender for                                  

Construction of children’s park near Residential Quarters at NIT Andhra Pradesh, 

Tadepalligudem” and shall be addressed to  

The Tender Box, 

 C/o Material Management & Disposal Section,  

Sardar Vallabhbhai Patel Administrative Vista Building,  

National Institute of Technology Andhra Pradesh,  

Chennai - Srikakulam Highway Near Kadakatla,  

Tadepalligudem,  

Andhra Pradesh 534101. 

5. Last date for submission of bid documents is 30.11.2023 up to 03:00PM. 

6. Bids received after the due date and time shall be summarily rejected. 

7. Incomplete bids or bids not submitted in prescribed format are liable for rejection. 

8. Institute will not be responsible for Postal delay. 

9. The Bidders who have Participated in the tender NITANP/SMMD/TENDER/2023-24/44 

Dated:05.10.2023 may Submit a revised bid. However, the EMD and Tender fee need not 

to be paid again. 

Name and Signature of bidder with seal 
 
 
 
 

 
 
 

https://www.nitandhra.ac.in/main/tender
https://eprocure.gov.in/
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EVALUATION PROCEDURE: 

 
1. At the first stage, the Technical Bids shall be opened in the presence of Bidders, who may 

like to be present on 30.11.2023 at 03.30PM. in Material Management Disposal 

Section, Sardar Vallabhbhai Patel Administrative Vista Building of NIT Andhra Pradesh, 

Tadepalligudem. 

2. IPC would evaluate the technical bids submitted by the Bidders. 

3. Prior to detailed evaluation, the Institute will determine the substantial responsiveness of 

each bid to the tender document. A substantially responsive bid is one which conforms to 

all the terms and conditions of the bidding/tender document and is without any material 

defects and deviations. Deviations from, or objections or reservations to critical provisions 

such as those concerning qualification/eligibility criteria, availability of facilities and 

amenities as needed, availability of government/statutory approvals and clearances, ready 

and explicit willingness to accept and honor the terms and conditions of contract etc. will 

be deemed to be material deviations. 

4. If a bid is not substantially responsive, it will be rejected by the Institute and may not 

subsequently be made responsive by the Bidder by correction of the non-conformity. 

5. Only those Bidders whose technical bids have been found to be substantially responsive 

would be evaluated. 

6. The Financial bids of those Bidders only shall be opened who qualified in the Technical 

Evaluation. The Institute will award the contract to the Successful Bidder, whose 

financial bid is the lowest price bid among all the quoted bids. The decision of the 

Director, NIT Andhra Pradesh, Tadepalligudem, is final in this regard. In case of a tie, 

the contract will be awarded to the firm that has the highest Average Annual turnover for 

the last three years. 

7. Tenders with revised/modified rates/offer after opening of the tenders shall be summarily 

rejected and the entire Earnest Money Deposit (EMD) submitted with the tender shall be 

forfeited. 

8. The tender is not transferable under any circumstances. 

9. Telegraphic, conditional or incomplete tenders shall not be accepted. Canvassing of any 

kind, directly or indirectly shall lead to disqualification of the Bidder. 

 
                                                                            

 Name and Signature of bidder with seal 
 

 



11  
 
 
 

 

 

ELIGIBILITY CRITERIA: 

1. The bidder should have valid GST Certificate. 

2. Bidder must be CPWD V/any State PWDs class-IV/above category/any Central/State 

Govt Organization Class -1 valid  Registration Certificate.  

3. The bidder must have a valid PAN Card and the same should reflect in all financial 

statements. 

4. The average annual turnover of FY. 2020-21,2021-22, & 2022-23 should be at least 10 

Lakhs issued by CA with UDIN Number. 

5. The bidder should submit audited financial statements (balance sheets) for the               

FY 2020-21,2021-22 & 2022-23 along with relevant income tax returns for the concerned 

years i.e., AY  2021-22, 2022-23 & 2023-24. 

6. Bidder must have successfully completed the works pertaining to establishment of civil 

infrastructure with the conditions and value of work/purchase orders along with 

satisfactory certificates defined as under during the period of 01-04-2020 to 31-03-2023. 

• One work pertaining to establishment of civil infrastructure costing not less than the 

amount equal to Rs.15,44,000/- (Rupees Fifteen Lakhs Forty-Four Thousand only). 

OR 

• Two works pertaining to establishment of civil infrastructure costing not less than the 

amount equal to Rs.9,65,000/- (Rupees Nine Lakhs Sixty-Five Thousand only). 

OR 

• Three works pertaining to establishment of civil infrastructure costing not less than 

the amount equal to Rs.7,72,000/- (Rupees Seven Lakhs Seventy-Two Thousand 

only). 

7. All the payments received against the claim of Work Orders at Clauses (6) above should 

reflect in Form 26AS. Else the Work/Purchase Order is treated as invalid. 

8. Each page of the tender document along with all other submitted documents must be 

duly signed by the Authorized signatory with Bidder’s signature and seal. 

 
 

 
 
Name and Signature of bidder with seal 
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GENERAL CONDITIONS 

1. The work shall be carried out as per CPWD specification 2019 Vol-I & II with up-to-date 

correction slips. For the items which are not covered under CPWD Specifications; B.I.S. 

specifications shall apply. In this regard the decision of Engineer-in- charge shall be final. 

2. Unless otherwise specified, the agreement rates for all items of work of the schedule of 

quantities are for all heights, depths, leads and lifts involved in the execution of work. 

3. On account of security consideration, there could be some restrictions on the working 

hours, movement of vehicles for transportation of materials. The contactor shall be bound 

to follow all such restrictions and adjust the program for execution accordingly, for which 

nothing extra shell be paid. 

4. The work shall be carried out in a manner complying in all respects with the requirements 

of relevant bye laws of the local bodies, Labour Laws, minimum wages act, workmen 

compensation act and other statutory laws enacted by Central Govt. as well as State 

Govt. 

5. No residential accommodation shall be provided to any of the staff engaged by the 

contractor. The contractor shall not be allowed to erect any temporary set up for staff in 

the campus. 

6. No claims of the labours shall be entertained by the Department including that of providing 

employment, regularization of services etc. 

7. All required register will be issued by Engineer-in-Charge/Executive Engineer duly marked 

in chronological order but the contractor will have to arrange all such registers/stationery 

etc. Nothing extra shall be paid on this account. 

8. No claim whatsoever for idle labour, additional establishments, costs of hire and labour 

charges for tools and plants etc. would be entertained under any circumstances. 

9. For the safety of all labour directly or indirectly employed in the work for the performance 

of the contractor’s part of this agreement, the contractors shall, in addition to the 

provisions of Safety code and directions of the Engineer-in-charge make all arrangements 

to provide facility as per the provisions of Indian Standard Specifications (Codes) listed 

below and nothing extra shall be paid on this account.  

(a) IS 3696 Part I Safety Code for scaffolds and ladders  

(b) IS 3696 Part II Safety Code for scaffolds and ladders Part II ladders  

(c) IS 764 Safety Code for excavation work 

(d) IS 7969 Safety Code for storage and handling of building materials  

(e) IS 5216:1982 code of safety procedures and practices in electrical works 
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10. The contractor shall take all precautions to avoid all accidents by exhibiting necessary 

caution boards and by providing red flags, red lights and barriers. The con- tractor shall be 

responsible for any accident at the site of work and consequences thereof. 

11. Contractor shall be fully responsible for any damages caused to govt. property or allotter 

“property by his or his labor in carrying out the work and shall be rectified by the contractor 

at his own cost. 

12. All taxes, Labour Cess etc., as applicable shall be borne by the contractor himself. The 

contractor shall quote his rates considering all such taxes including GST on works. Any 

recovery towards GST is notified by the competent authority, the same shall be affected 

and no claim what so ever shall be entertained by NIT Andhra Pradesh. The contractor 

shall quote his rates accordingly. 

13. Chases, holes & drilling works etc. shall be done using power operated tools in the cost of 

contract. No extra will be paid for the same. 

14. The agency shall restore back the premises and other articles provided by the department 

to the department at the time of closure of the contract. 

15. In the case of discrepancy between the schedule of quantities, the Specifications and/or 

the Drawings, the following order of preference shall be observed: - 

• Description of schedule of quantities. 

• Additional specifications and special conditions, if any. 

• Contract clauses of General conditions of contract for Central P.W.D. works. 

• CPWD specifications. 

• Architectural drawings. 

• Indian standards specifications/BIS. (vii) Sound engineering practice. Any reference 

made to any Indian standards specifications in these documents, shall imply to the latest 

version of that standard, including such revisions/amendments as issued by the Bureau of 

Indian Standards up to last date of receipt of tenders. The contractor shall keep at his own 

cost all such publications of relevant Indian Standards applicable to the work at site. 

16. The contractor and /or his authorized agent should see the site order book every day and 

get the compliance of instruction given by the JE/AE/EE (E-I/C) as per time schedule. 

17. In addition to the provisions of relevant clauses of the contract, the work shall also be 

open to inspection by the Engineer-In-Charge, NITAP and other senior officers of NITAP 

and his authorized representative. The contractor shall at times during the usual working 

hours and at all times at which reasonable notices of the intention of the Engineer- in-

Charge or other officers as stated above to visit the works shall have been given to the 

Contractor, either himself be present to receive the orders and instructions or have a 
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responsible Site Engineer duly accredited in writing, to be present for that purpose Senior 

Officers of NITAP  Authorities shall also be inspecting the on-going work at site at any 

time with or without prior intimation. 

18. In order to ensure safe construction, following shall be adhered for strict compliance at the 

site:  

(i) The work site shall be properly barricaded. 

(ii) Adequate signage’s indicating „Work in Progress – Inconvenience caused is 

Regretted‟ or Diversion Signs shall be put on the sites conspicuously visible to the 

public even during night hours. These are extremely essential where works are 

carried out at public places in use by the public. 

(iii) The construction malba at site shall be regularly removed on daily basis. 

(iv) All field officials and the workers must be provided with safety helmets, safety shoes 

and safety belts. 

(v) Proper MS pipe scaffoldings with work – platforms and easy-access ladders shall be 

provided at site to avoid accidents. 

          Necessary First-Aid kit shall be available at the site. 

19. All the debris during the execution of work shall be cleared every now and then and site 

shall be kept clear by the contractor at all times. 

20. The contractor has to make his own arrangements for the watch and ward of the materials 

and other installations till the installation / work is completely handed over to the 

department. No extra claim will he entertained on account of this. Any damage to the 

materials during or under storage will be to the contactors account. 

21. No quantity deviation is permitted without written approval of the competent authority. 

Permissible deviation shall he sanctioned by the competent authority as per the 

agreement. Deviation beyond permissible limits shall be sanctioned by the competent 

authority as per the prevailing Local Market Rates only and the decisions of the 

department is final and binding on the contractor. 

 
JURISDICTION: 

The Court of Tadepalligudem alone will have jurisdiction to try any matter/dispute or 

reference between the parties arising out of this agreement/contract 
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PROFORMA OF SCHEDULES 
 
SCHEDULE “A” 
 
Schedule of quantities: - (ENCLOSED 
 
SCHEDULE “B” 

Schedule of materials to be issued to the contractor. 
 

Ser. 
No. 

Description 
of      item 

Quantity 

Rates in figures & words at 

which the 

material will be charged to the   

contractor 

Place of 
issue 

(1) (2) (3) (4) (5) 

NIL 

 
SCHEDULE “C” 

Tools and plants to be hired to the contractor 

 

Ser. 
No. 

Description 
Hire charges per 

day 
Place of Issue 

(1) (2) (3) (4) 

DELETED 

 

SCHEDULE ‘D’ 
Additional Condition and specifications: Enclosed 

 
SCHEDULE “E” 
 
Reference to General Conditions of contract  
 
Name of work                                                         :“Contruction of children’s park near 

Residential Quarters at NIT Andhra 

Pradesh, Tadepalligudem”                                                                                                                                                    

Estimated cost of work                                     : Rs. 19,30,000/- (Including GST) 
 
Earnest money                                                : Rs. 38,600/-  
 
Security Deposit                                                     :  
 
Performance Guarantee                                     : 5% of tendered value. 
 
 
SCHEDULE “F” 
 

GENERAL RULES & DIRECTIONS: 
 

Officer inviting tender                                         : Dean (P&D), NITAP on behalf of Director 
         NITAP                                                    
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Maximum percentage for quantity of  
items of work to be executed beyond                 : See below 
which rates are to be determined in 
accordance with Clauses 12.2 & 12.3. 
  
Definitions: 

Engineer-in-Charge                                              : Dean (P&D), NITAP  
            . 
Accepting Authority                                               : Dean (P&D), NITAP  
                      
Percentage on cost of materials and labour  
to cover all overheads and profits                     :15% 
 

Standard Schedule of Rates :Central Public Works Department Schedule of 
Rates - 2021 at Delhi with up to date correction 
slips 

                                                                                              
Standard NITAP Contract Form                          : GCC for CPWD Works - 2020 as 

amended and up to and including correction 
slip 
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CLAUSES 
 
CLAUSE 1 

1.Time allowed for submission  

of Performance Guarantee, programme chart 

(Time and progress) and applicable labour                   : 07 Days 

Licenses, registration with EPFO, 

ESIC and BOCW welfare board or proof of 

applying Thereof from the date of issue of                   

letter of acceptance 

2.Maximum allowable extension with late fee 

  @ 0.1% per day of Performance Guarantee                  : 01 to 15 Days 

  amount beyond the period Provided in (1) above 

CLAUSE 2 

Authority for fixing compensation under clause 2                : Dean (P&D)/Director, NITAP 

CLAUSE 5 

1.Time allotted for execution of work                                   : 45 days 

2.Number of days from the date of issue of letter of       :07 Days 

acceptance for reckoning date of start Mile stone(s)  

as per table given below: - 

 
Sl 

No 

 
Description of Milestone 

(Physical) 

Time allowed in days 

(From date of start) 

Amount to be with- 

held in case of non-

achievement 

of milestone 

1 25% of agreement value 
One fourth of time allowed for 

completion. 
In the event non-

achieving the necessary 
progress as accessed, 

2.5% of tendered value of 
work will be withheld from 
the bill for failure of each 

milestone 

2 50% of agreement value 
One half of time allowed for 

completion. 

3 75% of agreement value 
Three fourth of time allowed for 

completion. 

3 100% of agreement value 
Full period of time allowed for 

completion. 

                                                        
Time allowed for execution of work – 45 days.  

Authority to decide: 

(i) Extension of time: Dean (P&D), NITAP  

(ii) Rescheduling of mile stones: Dean (P&D)  

(iii) Shifting of date of start in case of delay in handing over of site: Dean (P&D)  
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CLAUSE 7                                                                         : No. 

Payment on intermediate certificate to be 

Regarded as advances 

CLAUSE 8         

Completion Certificate                                                        :   Applicable 

CLAUSE 9               

Payment of First & Final bill                                                : Applicable                                                       

CLAUSE 11 

Specifications to be followed for execution of work            : CPWD Specifications 2019 Vol-I &  

Vol-II (Civil) with modification up to 

last date of tender submission. 

CPWD General Specifications for 

Electrical Works – 2013, 

amendment/corrected up to last 

date of online Bid Submission 

CLAUSE 12 

Authority to decide deviation up to                       : Dean (P&D)  

1.5 times of tendered amount               . 

CLAUSE 16  

Action in case of work not done    

as per specifications                                                      : Applicable 

CLAUSE 17     

Contractor liable for damages, defects during              : Applicabe 

defect liability period 

CLAUSE 18 

List of mandatory machinery, tools                              : As required by Executive Engineer  

& plants to be deployed by the contractor at site.         

CLAUSE 25 

Constitution of Dispute Redressal                               : To be decided by competent 

Committee (DRC)      authority at the time of appointment 

                  of Arbitrator 
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DECLARATION 

 

It is to certify that: 

1. I/We agree with the terms and conditions of it and understood that it will form part of the 

agreement. 

2. I hereby certify that none of my relative(s) are employed in NITAP, Andhra Pradesh. In 

case at any stage, it is found that the information given by me is false/incorrect, NITAP 

shall have the absolute right to take any action as deemed fit without any prior 

intimation to me”. 

3. I/We undertake and confirm that eligible Work(s) has/have not been got executed 

through another contractor on back-to-back basis. Further, it is stated that, if such a 

violation comes to the notice of Department, then I/We shall be debarred for bidding in 

NITAP in future forever. Also, if such a violation comes to the notice of NITAP before 

date of start of work, the Engineer-In-Charge shall be free to forfeit the entire amount of 

Earnest Money Deposit/Performance Guarantee. 

4. I / We have signed (with stamp) uploaded documents of the tender before submitting 

the same. 

5. All the information and documents given/ uploaded for bids are true. 

6. I / We have submitted the original EMD. 

7. I / We have provided our e-Mail id for any communication in this regard. 

8. I have read carefully & understood the important instructions to the all bidders. 

 

            Date…………….                                                                        Contractor 

 

           E-Mail:                                                                     (Sign with Seal) 
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CPWD 7/8 
 

NATIONAL INSTITUTE OF TECHNOLOGY, ANDHRA PRADESH 

Percentage Rate Tender/ Contract for Works 

Tender for the work of “Construction of children’s park near Residential Quarters at NIT 

Andhra Pradesh, Tadepalligudem.”  

 

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F, 

specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of 

Contract, clauses of contract, Special conditions, Schedule of Rate & other documents and 

Rules referred to in the conditions of contract and all other contents in the tender document for 

the work. 

I/We agree to keep the tender open for Ninety (90) days from the due date of opening 

of financial bid and not to make any modification in its terms and conditions. 

I/We undertake and confirm that eligible similar work(s) has / have not been got 

executed through another contractor on back-to-back basis. Further that, if such a violation 

comes to the notice of Department, then I/we shall be debarred for tendering in NITAP in future 

for period as per decision of Engineer-in-Charge. Also, if such a violation comes to the notice 

of Department before date of start of work, The Engineer – in – Charge shall be free to forfeit 

the entire amount of Earnest Money Deposited / Performance Guarantee. 

 

 

Dated #.....................                                                    Signature of Contractor#  

                                                                                               Postal Address# 

 

Witness: #                                                                          e-Mail id# 

Address: # 

Occupation: #                                # To be filled in by the contractor/witness as applicable 
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AFFIDAVIT 

 I/we undertake and confirm that our firm/partnership firm has not been blacklisted by any 

state/Central Departments/PSUs/Autonomous bodies during the last 7 years of its operations. 

Further that, if such information comes to the notice of the department, then I/we shall be 

debarred for bidding in NIT Andhra Pradesh in future forever. Also, if such information comes 

to the notice of NIT Andhra Pradesh on any day before date of start of work, the Engineer-in-

charge shall be free to cancel the agreement and to forfeit the entire amount of Earnest 

Money Deposit/Performance Guarantee (Scanned copy of this notarized affidavit to be 

uploaded at the time of submission of bid)  

NOTE: Affidavit to be furnished on a ‘non-Judicial’ stamp paper worth Rs.100/-  

 

 

Signature of Bidder(s) or an authorized Officer of the firm with stamp  

 

 

Signature of Notary with seal 
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LETTER OF TRANSMITTAL 

 

From: 

 
To 
 
The Dean (P&D), NIT Andhra Pradesh 

 

 

Subject: Submission of bids for the work of “Construction of children’s park near 

Residential Quarters at NIT Andhra Pradesh, Tadepalligudem.” 

Sir, 

 

Having examined the details given in the bid document for the above work, I/we hereby submit 

the relevant information. 

I/we hereby certify that all the statements made and information supplied in the enclosed forms 

A to G and accompanying statement are true and correct. 

I/we have furnished all information and details necessary for eligibility and have no further 

pertinent information to supply. 

I/we authorize Engineer-In-Charge or his representative to approach individuals, employers, 

firms and corporation to verify our competence and general reputation. 

 

Certificate: It is certified that the information given in the enclosed eligibility bid are 

correct. It is also certified that I / We shall be liable to be debarred, disqualified / 

cancellation of enlistment in case any information furnished by me / us is found to be 

incorrect. 

 

 

Enclosures: 

 

Signature(s) of Bidder(s) 

Date of submission                                                                               Seal of bidder 

 

 

 

        



23  
 
 
 

INTEGRITY PACT 

 

To, 

 

…………………………….. 

…………………………….. 

Sub: “Construction of children’s park near Residential Quarters at NIT Andhra Pradesh, 

Tadepalligudem.” 

Dear Sir, 

It is here by declared that NITAP is committed to follow the principle of transparency, equity 

and competitiveness in public procurement. 

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition that the 

Bidder will sign the integrity Agreement, which is an integral part of tender / bid documents, 

failing which the tenderer / bidder will stand disqualified from the tendering process and the bid 

of the bidder would be summarily rejected. 

This declaration shall form part and parcel of the Integrity Agreement and signing of the same 

shall be deemed as acceptance and signing of the Integrity Agreement on behalf of the NITAP. 

 

 

Yours faithfully, 

Dean (P & D) 

   NITAP 
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FORM OF APPLICATION BY THE CONTRACTOR FOR SEEKING EXTENSION OF TIME 

 

(PART – I) 

 
1. Name of contractor 

2. Name of work as given in the agreement 

3. Agreement no. 

4. Estimated amount put tender 

5. Date of commencement of work as per agreement 

6. Period allowed for completion of work as per agreement 

7. Date of completion stipulated in agreement 

8. Period for which extension of time has been given previously: 

9. Reasons for which extension have been previously given (copies of the previous 

applications should be attached) 

 

10. Period for which extension if applied for 
 

11. Hindrances on account of which extension is applied for with dates on which hindrances 

occurred and the period for which these are likely to last. 

 

 
Total period on account of hindrances mentioned above……… Months .................. Days 

 
12. Extension of time required for extra work. 

 

 letter no. and date Extension granted 
Months Days 

(a) 1st extension 

…………………………. 
   

(b) 2nd extension 

………………………….. 
   

(c) 3rd extension 

………………………….. 
   

d) 4th extension 

………………………….. 
   

(e) Total extension previously given…..    

Serial 

No 

Nature of 

hindrance 

Date of 

occurrence 

Period 

for 

which 

it is 

likely 

to last 

Period for 

which 

extension 

required 

for this 

particular 

hindrance 

Overlapping 

period if any, 

with 

reference to 

item. 

Net 

extension 

applied 

for 

 
Remarks

, if any 

a b c d e f g h 
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13.Details of extra work and the amount involved. 

a. Total value of extra work 
b. Proportionate period of extension of time based on estimated amount put to tender on 
account of extra work. 

 
14. Total extension of time required for 11 & 12  

       Submitted to the Dean (P & D), NIT Andhra Pradesh …………… 
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FORM OF APPLICATION OF THE CONTRACTOR FOR SEEKING RESCHEDULING OF 
THE MILESTONES 

 
1. Name of contractor 

 
2. Name of work as given in the agreement 

 
3. Agreement no. 

 
4. Estimated amount put tender 

 
5. Date of commencement of work as per agreement 

 
6. Period allowed for completion of work as per agreement 

 
7. Date of completion stipulated in agreement 

 
8. Rescheduling of milestones done previously 

 

Milestone .................................................................................................................. No. Already Rescheduled    Letter No. and Date Rescheduling Of Milestones Done 

Original Date Rescheduled Date 

(A) 1st Milestone    

(B) 2nd Milestone    

 
Rescheduling of milestone applied for 
 

Milestone No. 
For Which 
Rescheduling ............................................................................................................is Applied 

Original/ 
Rescheduled 
Date 

Details And 
Period of 
Hindrances 

Comments ................................................................................................................. of SUPERINTENDING 
Engineer 

Proposed 
Rescheduled 
Date of 

(A) .............................................................................................................................1st Milestone     

(B) .............................................................................................................................2nd Milestone     

 
 
 
 
Submitted to the Dean (P &D), NIT Andhra Pradesh                      Signature of Contractor   
 
Dated 
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NO CLAIM CERTIFICATE 

(On Contractor/Bidder letterhead) 

 

To, 

The Dean (P&D),  

NITAP  

Name of Work-  

Agreement No. - 

Sub: No claim declaration / certificate 

We have received the sum of Rs. (Rupees ................................................................... 

only) in full and final settlement of all the payments due to us for the above stated work under 

the above-mentioned contract agreement, between us and NIT Andhra Pradesh, We hereby 

unconditionally, and without any reservation whatsoever, certify that with this payment, we shall 

have no claim whatsoever, of any description, on any account, against Procuring Entity, against 

aforesaid contract agreement executed by us. We further declare unequivocally, that with this 

payment, we have received all the amounts payable to us, and have no dispute of any 

description whatsoever, regarding the amounts worked out as payable to us and received by 

us, and that we shall continue to be bound by the terms and conditions of the contract 

agreement, as regards performance of the contract. 

 

Yours faithfully, 

 

 

Signatures of contractor 

or Officer authorized to sign the contract documents on behalf of the contractor 

(Company stamp)  

 

 

Date:……………. 

Place: ................... 
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    Annexure - I 
General information/Checklist 

 

All the commercial conditions shall also be indicated in this part. Deviations, 

if any, to our specifications shall be brought out very clearly. Bidders shall mention 

point-wise confirmation with regard to technical specifications given in our Enquiry. 

 

S. No Particulars Yes No 

1 
Copy of original tender draft downloaded from the 
NIT Andhra Pradesh website. 

  

2 
In the form of RTGS/NEFT from National Bank 

towards Tender Processing Fee 

  

3 
Crossed Demand Draft from National Bank towards 
EMD 

  

4 Copy of firm registration   

5 Copy of Contract registration   

6 Copy of GST registration   

7 Copy of PAN card   

8 Copy of relevant work order(s)   

9 Copy of Work satisfactory certificate(s)   

10 
Copy of Financial turnover certificate issued from 

Charted Accountant with UDIN on his letter head. 

  

11 

Copies of Income Tax Saral form/Returns along 
with Audited financial statements, Profit and Loss 
Account, Balance sheets, Form 26AS and 
3CA&3CB for last 3 years subjected to financial 
statement submitted to 
firm/proprietary/company. 

  

12 Declaration in the format given by the Institute   

13 Financial bid cover   

 

Enclose all certificates in support of the above statements. 

Date: Authorized Signatory 

Name: 

Place: Designation: 

Company: 

Contact No:  

Company Seal: 
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Annexure - II 

SCHEDULE OF QUANTITIES 
 

Name of work : 
Construction of Chlidrens Park near Residential Quarters 
at NIT Andhra Pradesh, Tadepalligudem. 

S.No 
DSR-
2018 

Details for Construction of Chlidrens Park near Residential Quarters size 30Mts 
X 30Mts 

1 2.8.1 

Earth work in excavation by mechanical means (Hydraulic excavator) / manual 
means in foundation trenches or drains (not exceeding 1.5 m in width or 10 
sqm on plan), including dressing of sides and ramming of bottoms, lift upto 1.5 
m, including getting out the excavated soil and disposal of surplus excavated 
soil as directed, within a lead of 50 m. All kinds of soil 

      Qty Unit Rate Amount 

    
Around Park 
area 

1 120.000 0.60 0.45 32.40       

    
For 
Installation of 
Equipments 

        50.00       

              82.40 cum 277.95 22903.08 

2 2.25 
Filling available excavated earth (excluding rock) in trenches, plinth, sides of 
foundations etc. in layers not exceeding 20cm in depth, consolidating each 
deposited layer by ramming and watering, lead up to 50 m and lift upto 1.5 m. 

    
Quantity of 
Earth work 
excavation 

        83.00       

    
Deduct qty of 
PCC 

        5.400       

    Brick work         13.600       

    
Deduct qty of 
RCC 

        5.000       

              59.00 cum 241.98 14276.82 

3 
As Per  
Data 

Supplying and filling in plinth with stone dust, including watering, ramming, 
consolidating and dressing complete. 

    Below plinth 1 30.000 30.00 0.05 45.00 cum 1967.63 88543.35 

4 2.27 
Supplying and filling in plinth with sand in Pits, including watering, ramming, 
consolidating and dressing complete. 

    Below plinth 1 30.000 30.00 0.20 180.00 cum 2151.62 387291.60 

5 4.1.5 

Providing and laying in position cement concrete of specified grade excluding 
the cost of centering and shuttering - All work up to plinth level : 
1:3:6 (1 Cement : 3 coarse sand (zone-III): 6 graded stone aggregate 20 mm 
nominal size) 

    
Around Park 
area 

1 120.000 0.45 0.10 5.40 cum 6895.65 37236.51 

6 5.1.2 

Providing and laying in position specified grade of reinforced cement concrete, 
excluding the cost of centering, shuttering, finishing and reinforcement - All 
work up to plinth level: 
1:1.5:3 (1 cement: 1.5 coarse sand (zone-III): 3 graded stone aggregate 20 mm 
nominal size) 

    
For 
Installation of 
equipments 

        5.00 cum 8502.92 42514.60 
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7 16.69 

Providing and laying at or near ground level factory made kerb stone of M-25 
grade cement concrete in position to the required line, level and curvature, 
jointed with cement mortar 1:3 (1 cement: 3 coarse sand), including making 
joints with or without grooves (thickness of joints except at sharp curve shall 
not to more than 5mm), including making drainage opening wherever required 
complete etc. as per direction of Engineer-in-charge (length of finished kerb 
edging shall be measured for payment). (Precast C.C. kerb stone shall be 
approved by Engineer-in-charge 

    
Around Park 
area 

1 120.000 0.230 0.600 16.56 cum 9228.00 152815.68 

8 Provision for levelling 10000 
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Annexure - III 

 

Supply and installing of the following Playing equipment 

S.No Description of Items Quantity 

1 Four pillar Multiplay Station 1 

2 Globe Climber 2 

3 Up & Down See Saw 2 

4 Four seated Bending Swing 2 

5 Merry Go Round 2 

6 Circular Swing 2 

7 Children's Hanging Climber 1 

8 Jumping trampoline 1 
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Annexure-IV 
 

Specifications for Playing Equipment 
 

S.N. Equipment’s Qty Price 

01 

Four Pillar Multiplay Station  
1. Platform:-  
a. Material:- Checkered Plate with anti-skid surface on top.  
b. Thickness:- Minimum thickness of 3-5 mm and side flanges of       

5 mm thickness.  
c. Size:- 40 x 40inch  
d. Others:- Ribbed structure on bottom side.  
e. Shape:- Square.  
f. Brazing Frame:- ISA 25x25x5mm or ISA40x40x5mm thick and ISF 

40x5mm thick which is then duly Powder Coated.  
g. Vertical Pipes:- 80NB GI pipes should be used of Heavy Duty        

('B' Class) of TATA/Jindal make only with Hot Dipped Galvanized 
Pipes conforming to IS 1239 (Part 1) with GI thickness not less than 
60micron.  

2. Two Bridge 7ft Long:-  
a. Size:- Width 2.6ft x Length 7ft  
b. Material:- Anti- Skid Checkered Plate with a minimum thickness of 

3-5mm. Ribs are provided at defined distance to improve strength 
as well as aesthetics of the bridge.  

c. Railling: Suitable Railing Made up 33OD Pipe.  
3. FRP Wave Slide with LLDP Slide Entry:-  
a. Size:-10ft Slide  
b. Material:- Wave Slide Chute is made up of FRP. The chute has its 

end such as it causes safe landing of the child. The landing portion 
is horizontal with respect to the ground. The landing of the slide is 
supported by stand made up of 25NB pipe and 5mm thick MS plate 
with GI plating.  

4. FRP Straight Slide with LLDP Slide Entry :-  
a. Size:- 10ft Slide  
b. Material:- Straight Slide Chute is made up of FRP. The chute has 

its end such as it causes safe landing of the child. The landing 
portion is horizontal with respect to the ground. The landing of the 
slide is supported by stand made up of 25NB pipe and 5mm thick 
MS plate with GI plating.  

5.Double Wave Slide with LLDP Slide Entry:  
a) Size : Width 3.3ft x Length 9.3ft  
b) Material:- Double Wave Slide Chute is made up of FRP. The chute 

has its end such as it causes safe landing of the child. The landing 
portion is horizontal with respect to the ground. The landing of the 
slide is supported by stand made up of 25NB pipe.  

6.Spiral Slide :  
a) Size : Height 10ft x Width 5ft Dia  
b) Material:- Spiral Slide Slide Chute is made up of FRP. The chute 

has its end such as it causes safe landing of the child. The landing 
portion is horizontal with respect to the ground. The landing of the 
slide is supported by stand made up of 114mm Pipe and 3mm thick 
MS plate.  

7.Tunnel bridge  
a) Size: 2.6 Dia x length 8.3ft  

01  
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b) Material:- Tunnel Slide Chute is made up of FRP. The chute has its 
end such as it causes safe landing of the child. The landing portion 
is horizontal with respect to the ground. The landing of the slide is 
supported by stand made up of 25NB pipe and 5mm thick MS plate 
with GI plating.  

8. Four FRP Mushroom Canopy :- The canopy is made of FRP 
(Fiber Reinforced Plastic) with a minimum thickness of 2-3 mm.  

9. Four Seater Swing :- Swing frame 76mm Pipe used 10ft long.The 
chain is made from 8mm thick galvanized chain. FRP Seating The 
frame is made from 50 x 3mm Plat Patty. The chain is over-hanged 
with the help of Heavy Duty Hinjuice.  

10.Hanging Bar: Hanging Bar frame made to 76mm Pipe Hanging 
Loops used for 27mm Pipe and 10ft Long.  

11. FRP Rock Climber:- Central pad of ROCK Climber is made up of 
FRP (Fiber Reinforced Plastic). The rocks are mounted on 
platform and it has gradient from the ground. The ladder is 
supported by stand made up of 32NB G.I. pipe and 50x10mm thick 
flat from the bottom.  

12. Fire Men Climber : Center 76mm Pipe and handle grippiped 
27mm Pipe Height of 9ft  

13. FRP Step Ladder :-  
a. Size:- 5 Ft  

 b. Material:- FRP (Fiber Reinforced Plastic) with a minimum 
thickness of 4-5mm. Ribs are provided at defined distances to 
improve strength as well as aesthetics of the bridge. 

  c. Railing:-Suitable Railiing Made up 33OD GI Pipe.  
14.Two-Seater See Saw Two: Two Numbers Seats Made With FRP 

Fiber Seats and Fitted Boath Ends of 76mm Dia Pipe Length 8ft 
with Bolts and Nuts Both fitted on Horizontal pipe 2.6Length and 
76mm Dia U Shaped(reverse) with clamps with fiber sheets 
Length x Width x Height: 2438mm x 914mm x 914mm  

15. FRP (FIBER REINFORCED PLASTIC):- All the Fiber Reinforced 
Plastics (FRP) materials are processed by the hand-laid process 
which is considered to be the best of its type. International quality 
of Gel coats which is duly mixed with U.V stabilized pigment to 
give the required color to the product. Thickness of the FRP 
material varies from 4 mm to 5 mm as per the product. The FRP 
material should be tested for abrasion resistance & UTS (ultimate 
tensile test).  

16. Pipes:- All metal pipes should be used of Medium Duty                          
('B' Class) of TATA/Jindal make only with Hot Dipped Galvanized 
Pipes conforming to IS 1239 (Part 1) with GI thickness not less 
than 60 micron.  

17. Powder coating:- It shall be done with pure polyester raw 
material. Dry film thickness maintained within the range of 50-70 
microns. It is tested for adhesion test (According to ASTM-D-
3359) with the help of cross hatch cutter instruments.  

18.  Nut and Bolts:- Galvanized/ S.S./Allen Bolt/Button Head Allen   
Bolt & Nuts / Nylon Lock Nuts are used with PVC Bolt Caps.  

19.  Certificate: ISO9001:2015  
20.  Color: Multicolor for optional or customized & As per RAL shade.  
21. Packaging: Safety 3-layer packaging like 1st EPE Foam 2nd 

HDPE Film and 3rd is Stretch wrap.  
Play Equipment Size: L x W x H: 15240mm X 10668mm x 3962mm. 
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02 

Globe Climber 
a. Area required: 15ft X 15 ft 
b. Size: Length 12 ft X Width 12 ft X Height 4ft 
c. Material: Non-toxic, Weather Proof, attractive, colorful, durable, 

elegance look, completely safe 

02 

 

03 

Up & Down See-Saw 
a. Area required: 10 ft X 10 ft 
b. Size: Length 7 ft X Width 2 ft X Height 4ft 
c. Material: Non-toxic, Weather Proof, attractive, colorful, durable, 

elegance look, completely safe 

02 

 

04 

Four seated bending Swing 
a. Area required: 24 ft X 10 ft 
b. Size: Length 18 ft X Width 4 ft X Height 7.5 ft 
c. Material: Non-toxic, Weather Proof, attractive, colorful, durable, 

elegance look, completely safe 

02 

 

05 

Merry Go Round 
a. Area required: 8 ft X 8 ft 
b. Size: Diameter 6 ft 
c. Material: Non-toxic, Weather Proof, attractive, colorful, durable, 

elegance look, completely safe 

02 

 

06 

Circular Swing 
a. Area required: 10 ft X 10 ft 
b. Size: Length 7 ft X Width 4.6 ft X Height 7 ft 
c. Material: Non-toxic, Weather Proof, attractive, colorful, durable, 

elegance look, completely safe 

02 

 

07 

Children’s hanging climber 
a. Area required: 5 ft X 10 ft 
b. Size: Length 8 ft X Height 5 ft 
c. Material: Non-toxic, Weather Proof, attractive, colorful, durable, 

elegance look, completely safe 

01 

 

08 

Jumping Trampoline 
a. Size: Diameter 20 ft 
b. Material: Non-toxic, Weather Proof, attractive, colorful, durable, 

elegance look, completely safe 

01 
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                                                               Annexure – V 

 

PRICE BID 

 

     File No: NITANP/SMMD/TENDER/2023-24/44 - Retender              Date: 09.11.2023 
 

 

Name of the Work: Construction of children’s park near Residential Quarters at NIT   

Andhra Pradesh, Tadepalligudem. 

 

Estimated contract value (In figures & Words) Rs. 19,30,000/- (Rupees Nineteen Lakhs 

Thirty Thousand only)    

 

I/We hereby express my/our willingness to execute the aforesaid work as per the 

conditions, standards, specifications, rules, regulations, etc., stipulated in the tender 

document.  

 

We quote the cost equal to ______________ percentage LESS/MORE of the ECV cited above. 

 

• Either ‘LESS’ or ‘MORE’ must to ticked above to decide the discount or excess 
component of the ECV Percentage.  Else, the bid will be treated unresponsive in case 
of ambiguity. 

• The percentage of cost component of ECV shall be between 0.00 to 5.00 (both 
numbers inclusive) to a maximum of 2 decimals.       
                                                 

 
NOTE:  

• Item Rates includes GST, Labour Cess, Water Cess, CP & OH as per the Government 

norms. 

• L1 shall be finalized only when the bidder quoted least percentage on ECV. 

• 2% TDS amount of GST payable on the bills will be deducted as per the Govt. of India, 

Ministry of finance, Department of Revenue notification vide No.65/39/2018-DOR, dated: 

14-09-2018. 

• Seigniorage charges applicable as per the Government of Andhra Pradesh, Department 

of Mines and Geology. 

• Labour Welfare Cess @ 1% shall be deducted at source from the bills of Gross Value 

(Which includes the cost of stipulated materials) of the work done and Government shall 

not entertain any claim what so ever in this respect in this contract. 
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• In case of a tie, the contract will be awarded to the Contractor/Contracting Firm 

having highest Average Annual Turnover for the FY 2020-21, 2021-22 and 2022-23.                                                                                                                              

 

 
 
 
 

                                                                           Signature of the Authorized Signatory 
 

Name: 

Designation: 

Address: 

Tel./Mobile 

No.: E-mail 

ID: 

Date: 

Seal of the Firm: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
    
 


